STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 10

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

Bl D RANK

10/ 12/ 05
04-276704
04-SM 1-24.5

FUND TOTAL
ENG NEERS EST

CHC
Bl D TOTAL

Bl D

SUMMARY

IN SAN MATEO COUNTY NEAR HALF MOON
BAY AT VERDE PURI SMA CREEK ROAD

I NSTALL LEFT TURN CHANNELI ZATI ON

HB4N 350, 000
297, 000. 00
Bl DDER | D

482, 940. 00 4

512, 530. 00 1

548, 642. 50 2

587, 587. 00 3

0. 0% WOMVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 185, 940. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 13/ 05
CONTRACT CODE 'L '
39 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PAVEX CONSTRUCTI ON DI VI SI ON

120 GRANI TE ROCK WAY
SAN JOSE CA 95136

OGRADY PAVI NG | NC

2513 WYANDOTTE STREET
MOUNTAI N VI EW CA 94043

| NTERSTATE GRADI NG AND PAVI NG
I NC

128 S VAPLE AVENUE

SOUTH SAN FRANCI SCO CA 94080

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE  CA 95077

FAX

FAX

FAX

FAX

408 574-1400
00000022
408 365-8349

650 966-1926
00201696
650 966- 1946

650 952- 7333
00366020
650 952-6851

831 724-1011
00000089
831 768-4021

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60
EST 62.61

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04-276704

04- SM 1-24 SUMMARY

10/ 12/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 2

10/ 13/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C CURBS
ELK GROVE CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

MJURELCO ELECTRI C
PATTERSON CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

SUPERI OR HYDROSEED
WATSONVI LLE CA

THOVAS AND PRATT
EL SOBRANTE CA

ASPHALT CONCRETE DI KE

STRI PI NG

CHANGEABLE MESSAGE SI GN

WATER PCLLUTI ON CONTRCL PLAN AND LEAD COVPLI ANCE PLAN

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTROL

TRAFFI C CONTROL ( PARTI AL)



04-276704
04- SM 1-24 S
10/ 12/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 13/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL STRI PI NG
RANCHO CORDOVA CA

GAGLI ASSO
SANTA CLARA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

MJURELCO ELECTRI C
PATTERSON CA

NI TTA CONSTRUCTI ON
LOOM S CA

STATEW DE SAFETY AND SI GNS
SAN JCSE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

TRUCKI NG ( PARTI AL)

WATER POLLUTI ON CONTROL PLAN

ELECTRI CAL

HYDROSEEDI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY
LINCOLN CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

M KE BROM ELECTRI C
COTATI  CA

NI TTA CONSTRUCTI ON
LOOM S CA
CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

STRI PI NG

ELECTRI CAL

ERCSI ON CONTRCL



04-276704

04- SM 1-24

10/ 12/ 05

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

10/ 13/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
SAN JOSE CA
TI TAN WATER PCLLUTI ON CONTRCL PLAN AND K RAIL (PARTIAL)
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LINCOLN CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

GOLDEN STATE
PLYMOUTH CA

MURELCO ELECTRI C CONSTRUCTI ON
PATTERSON CA

PACI FI C FI REMOCOD
CERRI TGS CA

SUPERI OR HYDROSEED
WATSONVI LLE CA

TI TAN
REDDI NG CA

STRI PI NG

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

TREE REMOVAL

HYDROSEEDI NG

WATER POLLUTI ON CONTROL PLAN



04-276704 Bl D245

04- SM 1-24 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
10/ 12/ 05 10/ 13/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 140 20. 00 2, 800. 00
2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 1, 500. 00 1, 500. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 4, 000. 00 4, 000. 00
4 (S) 074028 TEMPORARY FI BER ROLL M 360 12. 00 4,320. 00
5 (S) 074029 TEMPORARY SI LT FENCE M 360 10. 00 3, 600. 00
6 037505 TEMPORARY PERI METER BARRI ER M 360 40. 00 14, 400. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2, 000. 00 2, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 18, 000. 00 18, 000. 00
9 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1,590 7.00 11, 130. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 10 25.00 250. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 3, 100. 00 6, 200. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 340 85. 00 28,900. 00
13 129100 TEMPORARY CRASH CUSHI ON MODULE EA 33 175. 00 5, 775. 00
14 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 990 5.00 4, 950. 00
15 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 470 4.00 1, 880. 00
16 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 10 125. 00 1, 250. 00
17 152390 RELOCATE ROADSI DE SI GN EA 2 220. 00 440. 00
18 152430 ADJUST | NLET EA 1 2,500. 00 2,500. 00
19 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 720 12. 00 8, 640. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00 3, 000. 00
21 160120 REMOVE TREE EA 3 1, 500. 00 4, 500. 00
22 190101 ROADWAY EXCAVATI ON VB 420 110. 00 46, 200. 00
23 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 3, 200. 00 3, 200. 00
24 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 45 3. 00 135. 00
25 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 0.5 750. 00 375. 00
26 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 4 435. 00 1, 740. 00
27 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 10 7.00 70. 00
28 250401 CLASS 4 AGGREGATE SUBBASE VB 320 80. 00 25, 600. 00
29 390102 ASPHALT CONCRETE (TYPE A) TONN 2,420 90. 50 219, 010. 00
30 394001 PLACE ASPHALT CONCRETE DI KE M 340 7.50 2,550. 00
31 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 3 1, 200. 00 3, 600. 00
32 566011 ROADSI DE SI GN - ONE POST EA 1 400. 00 400. 00
33 731502 M NOR CONCRETE (M SCELLANEQUS VB 1.4 2, 000. 00 2, 800. 00
CONSTRUCTI ON)
34 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG M 17 10. 00 170. 00
35 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,180 2.50 7,950. 00
36 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 100 3.00 300. 00



Bl D245

04-276704
04- SM 1-24 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
10/ 12/ 05 10/ 13/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 210 .50 105. 00
38 (S) 860401 LI GHTI NG LS LUWP SUM 28, 000. 00 28, 000. 00
39 999990 MOBI LI ZATI ON LS LUMP SUM 10, 700. 00 10, 700. 00

TOTAL 482, 940. 00



04-276704 Bl D245
04- SM 1-24 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 12/ 05 10/ 13/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 20. 00 2800. 00 10. 00 1400. 00 50. 00 7000. 00
2 1, 500. 00 1500. 00 1, 000. 00 1000. 00 800. 00 800. 00
3 2, 000. 00 2000. 00 2,500. 00 2500. 00 2,200. 00 2200. 00
4 10. 00 3600. 00 1.00 360. 00 13. 00 4680. 00
5 10. 00 3600. 00 1.00 360. 00 5. 00 1800. 00
6 50. 00 18000. 00 1.00 360. 00 60. 00 21600. 00
7 2,500. 00 2500. 00 2,500. 00 2500. 00 2, 000. 00 2000. 00
8 20, 000. 00 20000. 00 10, 000. 00 10000. 00 51, 000. 00 51000. 00
9 8. 00 12720. 00 10. 00 15900. 00 7.00 11130. 00
10 30. 00 300. 00 75. 00 750. 00 25.00 250. 00
11 2, 000. 00 4000. 00 2,500. 00 5000. 00 1, 400. 00 2800. 00
12 60. 00 20400. 00 150. 00 51000. 00 75. 00 25500. 00
13 200. 00 6600. 00 200. 00 6600. 00 185. 00 6105. 00
14 6. 00 5940. 00 25.00 24750. 00 5.00 4950. 00
15 5. 00 2350. 00 10. 00 4700. 00 4.00 1880. 00
16 150. 00 1500. 00 115. 00 1150. 00 125. 00 1250. 00
17 250. 00 500. 00 400. 00 800. 00 350. 00 700. 00
18 2,500. 00 2500. 00 3, 000. 00 3000. 00 2,500. 00 2500. 00
19 12. 00 8640. 00 15. 00 10800. 00 10. 00 7200. 00
20 3, 000. 00 3000. 00 2,500. 00 2500. 00 7, 500. 00 7500. 00
21 1, 500. 00 4500. 00 1, 000. 00 3000. 00 1, 500. 00 4500. 00
22 65. 00 27300. 00 100. 00 42000. 00 95. 00 39900. 00
23 2,700. 00 2700. 00 2, 850. 00 2850. 00 2,500. 00 2500. 00
24 4.00 180. 00 3.50 157. 50 3. 00 135. 00
25 800. 00 400. 00 850. 00 425. 00 730. 00 365. 00
26 475. 00 1900. 00 500. 00 2000. 00 425. 00 1700. 00
27 8. 00 80. 00 8. 00 80. 00 6. 00 60. 00
28 75. 00 24000. 00 80. 00 25600. 00 110. 00 35200. 00
29 102. 00 246840. 00 100. 00 242000. 00 108. 00 261360. 00
30 8. 00 2720. 00 30. 00 10200. 00 10. 00 3400. 00
31 1, 000. 00 3000. 00 25. 00 75. 00 1, 400. 00 4200. 00
32 450. 00 450. 00 550. 00 550. 00 500. 00 500. 00
33 2,200. 00 3080. 00 2, 300. 00 3220. 00 2, 000. 00 2800. 00
34 90. 00 1530. 00 150. 00 2550. 00 80. 00 1360. 00
35 3.00 9540. 00 3.25 10335. 00 2.50 7950. 00
36 6. 00 600. 00 7.00 700. 00 5.00 500. 00
37 6. 00 1260. 00 7.00 1470. 00 4.00 840. 00
38 35, 000. 00 35000. 00 40, 000. 00 40000. 00 25, 000. 00 25000. 00
39 25, 000. 00 25000. 00 16, 000. 00 16000. 00 32,472.00 32472. 00
TOT 512, 530. 00 548, 642. 50 587, 587. 00




